



## Quote

---

### NAE Program Office CAETS Website Enhancement 2017

Date: October 30, 2017

Reference No: 20171030a

Client Contact: Maribeth Keitz  
NAE Program Office  
2101 Constitution Avenue Northwest,  
Washington, DC  
Phone: 202-334-1650  
Email: mkeitz@nae.edu

Account Manager: Cristina Tofan  
Diamax Information Systems Corporation  
144 Church St. NW, Suite 210  
Vienna, VA, 22180  
Phone: 703-752-6237  
Fax: 703-752-6201  
E-mail: ctofan@diamax.com

Prepared By: Derek Rector  
drector@diamax.com

Terms: Estimate valid 120 days from date of issue. Total cost of project will not exceed estimate without written authorization from Client. Invoices will be submitted monthly for time and materials applied towards completion of deliverables. 25% services down payment and applicable software license fees may be required prior to commencement of work.

Thank you for considering Diamax. Please contact me with any questions regarding the following recommendations and estimates.

Best regards,

Derek



## Deliverables

---

### CAETS Website Upgrade

Diamax will upgrade the CAETS website and database to the latest Miliu framework in order to increase site performance, improve functionality, allow for the expansion to mobile friendly interfaces, and support both public and private content. This will utilize the same technology as the NAE websites, allowing for easier future integrations and potential cross-site access and interaction.

\$20,000- for the setup and implementation of the new framework and transfer of the content from the existing site to the new framework.

### CAETS Subscription

The current implementation of the site does not include the implementation of any new modules or product features that are not standard. The subscription will remain the same until CAETS decides on expanded functionality that will necessitate increased server space or support.

## Total Cost

---

CAETS Website Upgrade and Subscription:

\$20,000